STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 28
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 31/ 00
04- 0434L4
04- SF-80-7.7/7.8

B I

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY

IN THE CI TY AND COUNTY COF

SAN FRANCI SCO ON THE SAN FRANCI SCO
OAKLAND BAY BRI DGE AT YERBA BUENA
| SLAND TUNNEL

SEI SM C RETROFI T - PHASE 3

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 01/ 00
CONTRACT CCDE 'D '
27 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
240

PERCENT UNDER EST 18. 27

FAX

FAX

FAX

( NAVE/ ADDRESS/ LOCATI ON)

510 568-8112
00370035
510 568-1601

408 970-9900
00245215
408 970-9975

415 453-3732
00229225
415 457-5820

FUND TOTAL HA4S3 1, 068, 000
ENG NEERS EST 1,076, 490. 00 AMOUNT UNDER 196, 633. 00
RAST
Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
879, 857. 00 5 JOHNSON VESTERN GUNI TE COVPANY
940 DOCLI TTLE DRI VE
SAN LEANDRO CA 94577
888, 888. 00 2 ANDERSON PACI FI C ENG NEERI NG
CONSTRUCTI ON | NC
1390 NORMAN AVENUE
SANTA CLARA CA 95054
983, 369. 00 4 VALENTI NE CORPCRATI ON
P O BOX 9337
SAN RAFAEL CA 94912
1, 399, 404. 00 1 CALI FORNI A ENGI NEERI NG AND

1, 744, 689. 00

MODERN CONTI NENTAL A JO NT
VENTURE

18801 VENTURA BLVD STE 301
TARZANA CA 91356-3362

CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

FAX

FAX

818 708-2001
00758797

818 708-3121
510 534-3400

00300068
510 534-3421

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED
BID IS OVER SBP

PREFERENCE LIM TS
CC PREF CLAI MED

CC PREF CLAI MED



04-0434L4 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 31/ 00 06/ 01/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A F A CONSTRUCTI ON | TEM 26

5220 SOUTH PEACH AVENUE

FRESNO CA 93725

DEL SECCO DI AMOND CORE AND SAW NG | TEMS 19 THRU 21
31739 KNAPP STREET

HAYWARD CA 94544

LAVRENCE CONSTRUCTI ON I TEMS 3, 4, 9 AND 11
346 GRAND AVENUE

OAKLAND CA 94610



04- 0434L4
04- SF- 80- 7
05/ 31/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 01/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA
DELLAFOSSE TRUCKI NG
SAN LEANDRO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PENHALL COVPANY

SAN LEANDRO CA

SALI NAS REI NFORCI NG
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

TI EBACKS AND ROCK BOLTS

TRUCKI NG

MODI FI ED TRAFFI C OPERATI ONS

CORE DRI LLI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LUNDGREN SYSTEMs
SONCRA CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

PENHALL COVPANY

SAN LEANDRO CA

SALI NAS STEEL

LI VERVORE CA

TI EBACKS

ELECTRI CAL

CORI NG

REBAR



04-0434L4 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PACGE 4

05/ 31/ 00 06/ 01/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BLEYCO ELECTRI CAL AND RELATED ( PARTI AL)
CASTRO VALLEY CA
DEL SECCO DI AMOND CORE AND SAW NG CORI NG AND RELATED ( PARTI AL)
HAYWARD CA
DRI LL TECH DRI LLI NG AND SHORI NG TI EBACKS , ROCK BOLTS AND RELATED ( PARTI AL)
ANTI OCH CA
SALI NAS REBAR REBAR AND RELATED ( PARTI AL)
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A F A CONSTRUCTI ON | NC TRAFFI C CONTRCL

FRESNO CA
BLEYCO | NC TRAFFI C OPERATI ON SYSTEM
ORI NDA CA
DEL SECCO DI AMOND CORE AND SAW NG CORE CONCRETE
HAYWARD CA

PATENT CONSTRUCTI ON SYSTEMS

WORK PLATFORM



04-0434L4 Bl D245

04- SF- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 31/ 00 06/ 01/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 7, 200. 00* 7, 200. 00

PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 3, 470. 00* 3, 470. 00

3 074029 TEMPORARY SI LT FENCE LF 400 9. 00 3, 600. 00

4 016044 TEMPORARY GRAVEL BAG BARRI ER LF 300 11.00 3, 300. 00

5 016045 TEMPORARY HI GH VI SI BI LI TY BOUNDARY FENCE LF 950 2. 40 2, 280. 00

6 016046 TEMPORARY CONCRETE WASHOUT EA 3 1, 400. 00 4, 200. 00

7 016047 TI ME RELATED OVERHEAD VDAY 240 170. 00 40, 800. 00

8 016600 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUVP SUM 2, 000. 00* 2, 000. 00

SYSTEM DATA DELI VERY

9 (F) 047745 CONCRETE REMOVAL ( LEAN CONCRETE) cy 96 960. 00 92, 160. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
11 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) cy 25 1, 400. 00 35, 000. 00
12 (F) 193001 STRUCTURE BACKFI LL cy 13 820. 00 10, 660. 00
13 016048 TEMPORARY CONSTRUCTI ON ROAD SQYD 600 30. 00 18, 000. 00
14 500050 TI EBACK ANCHOR EA 86 4, 350. 00 374, 100. 00
15 (F) 510050 STRUCTURAL CONCRETE cy 86 620. 00 53, 320. 00
16 (F) 510501 M NOR CONCRETE cy 35 500. 00 17, 500. 00
17 047746 GROUT DOWEL LF 177 21. 00 3,717.00
18 511106 DRI LL AND BOND DOVEL LF 630 14. 50 9, 135. 00
19 (S) 047747 CORE CONCRETE (4 1/2") LF 117 140. 00 16, 380. 00
20 (S) 515064 CORE CONCRETE (5") LF 177 200. 00 35, 400. 00
21 (S) 515068 CORE CONCRETE (9") LF 43 220. 00 9, 460. 00
22 047748 ROCK BOLTS EA 8 2, 050. 00 16, 400. 00
23 (SF) 520101 BAR REl NFORCI NG STEEL LB 13, 050 1.50 19, 575. 00
24 (S) 016049 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 13, 200. 00* 13, 200. 00
25 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00* 0.00
26 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
27 999990 MOBI LI ZATI ON LS LUVP SUM 34, 000. 00* 34, 000. 00

TOTAL 879, 857. 00



| TEM

O©oOoO~NOOULA, WN P

04- 0434L4
04- SF- 80- 7
05/ 31/ 00

14.

6, 100.
325.
190.
19.

15.
125.
100.
180.

6, 000.
1.
14,750
. 00*

10, 500
37,900

00*

00*
00~

8400.
524600.
27950.
6650.
3363.
9450.
14625.
17700.
7740.
48000.
18270.
14750.
0.
10500.
37900.
888, 888. 0

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
0

20.

7, 000.
600.
300.
18.

25.

80.
200.
800.

4, 500.
1.

18, 000
. 00*

5, 000.
15, 793.

OF

00*

00*
00*

REMA

12000.
602000.
51600.
10500.
3186.
15750.
9360.
35400.
34400.
36000.
15660.
18000.
0.
5000.
15793.
983, 369. 00

. 00|
. 00|
. 00|

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

1, 000. 00* 1000
5, 000. 00* 5000
9.50 3800
70. 00 21000
10. 50 9975
1, 000. 00 3000
500. 00 120000.
1, 000. 00* 1000.
750. 00 72000.
25, 000. 00* 25000.
1, 000. 00 25000.
200. 00 2600.
20. 00 12000.
9, 275. 00 797650.
450. 00 38700.
250. 00 8750.
60. 00 10620.
25.00 15750.
125. 00 14625.
10. 00 1770.
125. 00 5375.
4, 300. 00 34400.
1.50 19575.
10, 000. 00* 10000.
. 00* 0.
1, 000. 00* 1000.
139, 814. 00* 139814.
1, 399, 404. 00

Bl D245
PAGE 6
06/ 01/ 00
FI FTH
BI D AMOUNT
2, 000. 00* 2000
11, 000. 00* 11000
2.00 800
13.00 3900
1.50 1425
1, 000. 00 3000
1, 200. 00 288000.
2, 000. 00* 2000.
135. 00 12960.
25, 000. 00* 25000.
360. 00 9000.
150. 00 1950.
13.00 7800.
11, 800. 00 1014800.
365. 00 31390.
105. 00 3675.
19. 00 3363.
20. 00 12600.
134. 00 15678.
143. 00 25311.
234.00 10062.
3, 800. 00 30400.
1.50 19575.
10, 000. 00* 10000.
. 00* 0.
24, 000. 00* 24000.
175, 000. 00* 175000.
1, 744, 689. 00



